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SECTION 01035 
 

FIELD SURVEY REFERENCING PROCEDURES 
 
PART 1   GENERAL 
 
1.01  WORK INCLUDED 
 
 A. Obtain a “Salt Lake County Surveyor’s Office Monument Permit” from the office of the 

Salt Lake County Surveyor.  At the time the Permit is issued, the Salt Lake County 
Surveyor will collect a fee (currently $100.00) to deposit into the Salt Lake County 
Surveyor’s Public Land Corner Fund, for each existing Public Survey Monument liable to 
damage. 

 
 B. Follow the procedure outlined in the Permit. 
 

C. Obtain permit and provide traffic control as required. 
 
1.02  RELATED WORK AND REFERENCES 
 
 A. Follow the procedure outlined by the Salt Lake County Surveyor’s Office Monument 

Permit.  All work must comply with the requirements of the Permit. 
 
1.03  QUALITY ASSURANCE 
 
 A. All monument replacement work must be performed under the direct supervision of a 

Professional Land Surveyor, duly licensed by the State of Utah. 
 
1.04  SUBMITTALS 
 
 A. A Professional Land Surveyor will be responsible for filing a record of the replaced 

monuments with the Salt Lake County Surveyor pursuant to the requirements of the Utah 
Land Survey Monument Record Update law, Utah Code B Title 17, Chapter 23, Section 
17, Subsection 6. 

 
 

END OF SECTION 
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SECTION 01041 
 

PROJECT COORDINATION 
 
 
PART 1   GENERAL 
 
1.01 DESCRIPTION 
 
 A. Coordinate work of employees and subcontractors. 
 
 B. Coordinate work with that of the utilities, other contractors, property owners, tenants, and 

work done by the City. 
 
 C. Comply with orders and instructions of the Engineer. 
 
1.02 RELATED WORK AND REFERENCES 
 
 A. General Conditions of the Construction Agreement 
 
 B. General Conditions of the Development Agreement 
 
 C. Section 01575 - Detour Construction and Facilities 
 
 D. Section 01705 - Contract Closeout Procedures 
 
 
PART 2   EXECUTION 
 
2.01 COORDINATION WITH THE CITY ENGINEER 
 
 A. Cooperate with ENGINEER, inspectors, and separate contractors to establish on-site  
  lines of authority for communications. 
 
 B. Develop procedures for handling submittals, reports, records, recommendations,  
  coordination drawings, and schedules. 
 
 C. Coordinate with the Engineer to insure that the agency responsible for operation and 

maintenance of the completed facility (e.g. Parks Dept., Transportation Divisions, Streets 
Division, Flood Control, Public Utilities Department, Public Works Department, etc.) is 
advised before project or parts thereof are open for use. 

 
 D. Maintain and operate the work until the work is accepted by the City and turned over to 

the agency responsible for operation and maintenance. 
 
 E. Coordinate with Engineer to review project site within 7 days after the notice to proceed 

to determine conflicts with existing improvements.  Contractor shall then notify each 
resident in writing who will be impacted by the work within 7 days after the walk through. 

 
 F. Notify in writing of problems that develop during construction. 
 
2.02 COORDINATION OF SERVICES 
 
 A. Facilitate the progress of the work and cooperate with the Engineer, his inspectors, and 

other contractors.  Establish on-site lines of authority for communication.  Develop 
procedures for handling submittals, reports, records, recommendations, coordination 
drawings, and schedules with the Engineer.  Respond to directives given by the 
Engineer.  Bring any problems that develop during construction to the immediate 
attention of the Engineer.  Coordinate with all affected City departments. 

 
 B. Designate in writing and have an agent on the job at all times who is an experienced 

Superintendent capable of reading and thoroughly understanding the plans and 
specifications.  The Superintendent shall have full authority to execute the orders or 
directions of the Engineer without delay and to promptly supply such materials, 
equipment, tools, labor, and incidentals as may be required.  Such supervision shall be 
furnished irrespective of the amount of work sublet.  He shall keep the Engineer informed 
as to his work schedule, including prior notice before starting each phase of the contract. 
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2.03 COORDINATION WITH UTILITIES 
 
 A. Notify all utilities affected by the proposed construction, coordinate required adjustments, 

and have all necessary adjustments of the utilities and other appurtenances within or 
adjacent to the limits of construction made as soon as practicable. 

 
 B. Prior to any excavation notify "Blue Stakes" for utility locations.  All utilities and all other 

utility appurtenances within the limits of the proposed construction which are to be 
relocated or adjusted are to be moved by the utility at utility’s expense when in the right-
of-way, unless otherwise provided for in the special provisions, an existing franchise 
agreement, or as noted on the plans. 

 
 C. Consider in bid all of the permanent and temporary utility appurtenances in their present 

or relocated positions, as shown on the plans.  No additional compensation will be 
allowed for any delays, inconvenience, or damage sustained due to any interferences 
from the said utility appurtenances or the operation of moving them, except as specifically 
outlined in the General Conditions of the Construction and Development Agreements. 

 
 D. Coordinate with local garbage collection and postal services to allow access during 

construction. 
 
 E. In general, the contract will indicate various utility items, certain of which are to be 

relocated or adjusted by the Contractor. 
 
2.04 INTERUPTION OF UTILITIES 
 
 A. Notify fire and police services in local jurisdiction if emergency is safety related or if 

construction activities interrupt any utility service. 
 
 B. Contact the affected utility company.  Find out how soon repairs can be made as well as 

when the repairs will begin. 
 
 C. Contact the affected local residences or businesses.  Inform when repairs will begin and 

how long it will take to complete them. 
 
 D. Inform ENGINEER and OWNER. 
 
2.05 COORDINATING WITH SEPARATE CONTRACTORS 
 
 A. Coordinate with separate contractors at no additional cost to OWNER to leave Work  
  complete and finished. 
 
 B. Inspect and promptly report any apparent discrepancies of defects in work done by  
  separate contractors that render Work unsuitable for proper execution and results.   
  Failure to inspect and report shall constitute acceptance of separate contractor’s work as  
  fit and proper to receive work of this contract, except as to defects that may develop in  
  the other separate contractor’s work after the execution of the CONTRACTOR’S work. 
 
2.06 COORDINATION WITH RESIDENTS AND BUSINESSES 
 
 Provide all residents and businesses affected by the construction a written notice 48 hours prior 
 to beginning work.  The notice shall include: 
 
  1. Contractor and Subcontractor Name 
 
  2. Type of Work 
 
  3. Superintendent Name and Phone Number 
 
  4. Twenty-four (24) hour Emergency Number 
 
  5. Dates and type of Service Interruption 
 
  6. City Project Name 
 
  7. Tree trimming requirements: 12' above top back of curb - 48 hours to trim or 

Contractor will provide tree trimming. 
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  8. Remove parked vehicles from roadway. 
 

END OF SECTION 
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SECTION 01050 
 

CONSTRUCTION SURVEYING AND FIELD ENGINEERING 
 
PART 1   GENERAL 
 
1.01 WORK INCLUDED 
 
 A. Provide and pay for construction surveying and field engineering services required for 

project such as: 
 
  1. Survey work required in execution of project. 
 
  2. Civil, structural or other professional engineering services specified, or required 

to execute Contractor's construction methods. 
 
  3. Identifying existing control points and property line corner stakes as indicated on 

the drawings, as required. 
   
  4. Insure that all construction is accomplished in accordance with the details, lines, 

grades, and elevations provided in the drawings. 
 

B. Obtain permit and provide traffic control as required. 
 
1.02 RELATED WORK AND REFERENCES 
 
 A. Section 01035 - Field Survey Referencing Procedures 
 
 B. Section 01720 - Project Record Documents 
 
1.03 QUALIFICATIONS OF SURVEYOR OR ENGINEER 
 
 A. Secure all services from a Registered Professional Engineer or Registered Land 

Surveyor only.  The City accepts engineers or surveyors registered in the discipline 
required for the specific service on the project and licensed in Utah. 

 
PART 2   EXECUTION 
 
2.01 SURVEY REFERENCE POINTS 
 
 A. Existing basic horizontal and vertical control points for the project are those designated 

on drawings. 
 
 B. Locate and protect control points prior to starting site work, and preserve all permanent 

reference points during construction. 
 
  1. Make no changes or relocations without prior written notice from Engineer. 
  2. Report to Engineer when any reference point is lost or destroyed, or requires 

relocation because of necessary changes in grades or locations. 
  3. Require surveyor to replace project control points which may be lost or 

destroyed.  Establish replacements based on original survey control. 
 
2.02 PROJECT SURVEY REQUIREMENTS 
 
 A. The Contractor shall protect all survey monuments located in the vicinity of the contract 

work.  If the monuments are disturbed or destroyed, they will be reset by the proper 
authorities and the expense of such efforts shall be charged to the Contractor. 
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 B. The City reserves the right to check and verify all staking. 
 
 C. If the survey monument is to be disturbed by construction, the Salt Lake County Surveyor 

will be notified.  The Salt Lake County Surveyor will record the monument and reset it 
after construction at contractor’s expense. 

 
     END OF SECTION 
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SECTION 01300 

 
CONTRACTOR SUBMITTALS 

 
 
PART 1   GENERAL 
 
1.01 SUBMITTAL PRODUCTS INCLUDE 
 
 A. Shop drawings 
 B. Schedules 
 C. Site Conditions Survey 
 D. Plans 
 E. Reports 
 F. Samples 
 G. Lists 
 H. Testing agencies/labs 

I. Material test results 
L. Documents 
K. Programs 
L. Manuals 
M. Data 
N. QA/QC Plan 
O. Other items as directed by Engineer 

 
 Submittals shall be submitted with a Transmittal sheet that will include the following information 

as a minimum: 
 

1. Project 
2. Unique submittal number 
3. Name or description of submittal item 
4. Date 

 
1.02 RESPONSIBILITY 
 

A. Submittals may be prepared by the contractor, subcontractors, or suppliers, but the 
contractor shall be responsible for all submittals, to include timeliness, accuracy and 
completeness. 

 
B. It is preferred that Submittals be submitted electronically by email to the Engineer. Paper 

copies will be accepted if electronic submission is not available, in which case the 
Engineer will require two copies of each submittal. 

 
C. All submittals shall be submitted to the Engineer.  The Engineer will ensure the timely 

review of the submittals, taking no more than seven days to respond to the contractor 
electronically or in writing.  Response will consist of: 

 
1. APPROVED 
2. REJECTED (typically with comments) 
3. REVISE AND RESUBMIT (typically with comments) 

 
1.03 PRECONSTRUCTION CONFERENCE SUBMITTALS 
 

Submit the following items at the preconstruction conference (Section 01335) for review.  
 

1. Schedule for completion/submission of Shop Drawings, Samples, proposed 
Substitutions, acquisition of permits, and other items as directed by the Engineer. 

2. Preliminary construction schedule. 
3. List of Subcontractors, Suppliers and Testing Agencies/Labs. 
4. Name of Safety Officer. 
5. Mobilization site location and layout. 
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1.04 SITE CONDITIONS SURVEY 
 

Submit the Site Conditions Survey (Section 01320) prior to mobilization. 
 

1.05 PROGRESS REPORTS 
 

Submit a Progress Report to the Engineer with each Application for Payment.  The report shall 
include: 

 
1. Construction schedule update 
2. Submittal schedule update if needed 
3. Changes in personnel, subcontractors, suppliers, etc. 
4. Other items as directed by the Engineer 

 
1.06 SHOP DRAWINGS 
 

A. When required by the contract documents or Engineer, furnish to the Engineer as per 
paragraph 1.02B above.  Shop Drawings refer to any required calculations, designs, 
fabrications, installation drawings, lists, graphs, data sheets, etc.  All Shop Drawings shall 
be signed, dated and sealed and submitted with a Transmittal sheet. 

 
B. The minimum sheet size shall be 8.5 inches by 11 inches.  The maximum sheet size shall 

be 24 inches by 36 inches. 
 
C. Submit only pertinent data sheets for products.  Mark specific item on pages as 

necessary and reference to specification section.  Include performance characteristics, 
diagrams, controls, components, parts, finishing’s, etc. as required. 

 
 

END OF SECTION 
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SECTION 01310 
 

CONSTRUCTION SCHEDULE 
 
 
PART 1   GENERAL 
 
1.01 WORK INCLUDED 
 

A. Production of a Progress Schedule.   
Schedule will contain: 
a. Critical activities such as excavation, fill, paving, etc. 
b. Subcontractor activities 
c. Supplier activities 
d. Schedule critical path 
e. Look ahead schedule as required. 

 
B. Schedule will be updated monthly, with each application for payment, or as required by 

contract.  If contractor is behind schedule the Engineer may request an update weekly or 
as needed. 
 

C. Contractor may choose the schedule type unless otherwise directed in the contract. 
 
1.02 QUALIFICATIONS 
 
 The contractor shall demonstrate an acceptable level of competence with the selected system by 

submitting a complete preliminary construction schedule at the Preconstruction Conference (see 
Section 01335).  If an acceptable level of competence is not demonstrated, the Engineer may 
direct the contractor to employ a competent Scheduler with the requisite skills. 

 
1.03 BAR CHART SCHEDULE (Gantt) 
 
 A Bar Chart Schedule, commonly known as a Gantt Chart, is acceptable in most cases unless 

otherwise directed, to plan and record the construction of the project.  It must include the activities 
of Subcontractors and Suppliers as noted above, and: 

 
A. Show the complete sequence of construction activities along vertical axis and time in the 

horizontal axis.  Time divisions shall be in days with start dates for all activities. 
 

B. Milestones, activity links, non-working days and percent activity completion shall be 
noted. 

 
C. When using an “S” Curve Analysis, plot contract time vs. percent (%) of contract 

completed. 
 
1.04 CRITICAL PATH SCHEDULE (CPM) 
 
 A Critical Path Schedule, commonly known as the Critical Path Method (CPM), is acceptable in 

most cases unless otherwise directed, to plan and record the construction of the project.  It must 
include the activities of Subcontractors and Suppliers as noted above, and: 

 
A. Shall use Activity-on-Arrow format. 

 
B. Shall use a baseline that identifies: 

a. Early start times, late finish times and float/slack time for each activity. 
b. Shall identify critical activities and show critical path for project. 
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C. Shall be reviewed by the Engineer to identify problems/concerns. 
 
 
 
Note: Program Evaluation and Review Technique (PERT) is not acceptable.  PERT is 
probabilistic, depending on activity duration estimates with time as controlling factor.  The 
deterministic quality of CPM, which relies on historical data for activity durations, results in cost as 
controlling factor. 
 

 
 

 

END OF SECTION 
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SECTION 01320 
 

SITE CONDITIONS SURVEY 
 
 
PART 1   GENERAL 
 
1.01 REQUIREMENTS 
 
 A. The contractor shall conduct a thorough pre and post construction survey of the entire 

project site.  The survey shall consist of photographs, video recordings and maps 
(topographic and otherwise) as necessary.  Sufficient products shall be generated to 
allow for the resolution of claims. 

 
B. The survey shall include but is not limited to, access roads, driveways, walks, buildings, 

and utilities.  Elevations of these structures pre and post construction shall be taken as 
well.  Post surveys shall also include all completed work. 

 
1.02 SUBMITTALS 
 

A. All survey information shall be submitted digitally by DVD in a format acceptable to the 
Engineer.  Disk shall include photography, maps, etc. as well as any other written 
documentation/notes.  Maps shall be in AutoCAD 2013 or later. 
 

B. All maps shall be submitted in hard/paper copy (two copies).  Two copies of all disks shall 
be submitted. 

 
END OF SECTION 
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SECTION 01335 
 

PRECONSTRUCTION CONFERENCE 
 
 
PART 1   GENERAL 
 
1.01 PRECONSTRUCTION CONFERENCE 
 
 A. Prior to any work on site a Preconstruction Conference will be conducted.  The 

conference will be held at a time and place agreed upon by the contractor and Engineer.  
Attendees should include, but are not limited to, the following: 

 
1. Engineer 
2. City Inspectors from Public Works, Public Utilities, etc. as required 
3. Owner representative 
4. Contractor 
5. Contractor Superintendent 
6. Subcontractors as needed 
7. Suppliers as needed 

 
 B. The Engineer will chair the conference. 
 
 C. The purpose of the preconstruction conference is to ensure key personnel understand 

their roles, responsibilities, lines of communications.  An agenda will be distributed by the 
Engineer in advance.  It will include as a minimum: 

 
1. Project administration 
2. Safety 
3. Work plan and schedule 
4. Subcontractors and Suppliers 
5. Inspection and testing requirements 
6. Survey and staking 
7. Storm Water Pollution Prevention Plan 

 
 D. The Contractor will provide/present the following submittals as per Section 01300. 
 

1. Schedule for completion/submission of Shop Drawings, Samples, proposed 
Substitutions, acquisition of permits, and other items as directed by the Engineer. 

2. Preliminary construction schedule. 
3. List of Subcontractors and Suppliers. 
4. Name of Safety Officer. 
5. Mobilization site location and layout. 

 

 

END OF SECTION 
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SECTION 01340 
 

MOBILIZATION AND DEMOBILIZATION 
 
 
PART 1   GENERAL 
 
1.01 REQUIREMENT 
 

A. Mobilization: Contractor shall mobilize as directed by contract and Engineer. Mobilization 
includes bringing all required equipment, materials and labor for the project to the site 
and establishing temporary power, buildings and necessary facilities. 

 
B. Demobilization: Contractor shall demobilize as necessary at the completion of the project.  

Partial demobilization may take place as necessary near the completion of the project.  
Demobilization includes the removal of equipment, materials and debris.  It shall 
culminate with a clean restored site as directed. 

 
PART 2    EXECUTION 
 
2.01 SUBMITTALS 
 
 The following submittals shall be approved prior to mobilization. 
 

1. Quality Assurance/Quality Control Plan (if required) 
2. Submittal schedule 
3. Construction schedule 
4. Storm Water Pollution Prevention Plan (SWPPP) 
5. All required permits including but not limited to: Temporary Use Permit, Excavation 

Permit, Temporary Noise Permit, UDOT Encroachment Permit, etc. 
 
2.02 TEMPORARY FACILITIES 
 

A. Field Office: Contractor’s option. 
 

B. Utilities: Provide power, water, sanitary facilities and any other utilities as required. 
 
C. Security: Install temporary fencing as directed/necessary to protect materials, tools, 

equipment, adjoining property owners and public. 
 
D. Support: Construct as necessary internal traffic control, waste disposal, drainage system, 

signage, parking surfaces, etc. 
 

2.03 REMOVALS 
 

A. Remove all temporary materials, structures and equipment when no longer required or no 
later than the completion of the project. 
 

B. Clean and restore any damage caused by the temporary facilities. 
 
C. Clean and restore site as specified at the conclusion of demobilization. 

 
 

END OF SECTION 
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SECTION 01515 
 

WATERING 
 
 
PART 1   GENERAL 
 
1.01 WORK INCLUDED 
 
 A. Furnish all labor, equipment and water required for the project, such as dust control, re-

vegetation, cleaning, compaction, constructing subgrade, etc. 
 
 B. Control runoff of water to ensure no damage occurs. 
 
1.02 RELATED WORK AND REFERENCES 
 
 A. Section 02240 - Backfill, Compaction, and Embankment 
 
 B. Development Code - Title 15-19-6 
 
1.03 SUBMITTAL 
 
 A. Obtain approval from Engineer for the source of water to be used. 
 
 B. The Contractor shall provide all necessary water at his own expense, unless otherwise 

provided in the Special Conditions. 
 
 C. If the Contractor purchases water from Sandy City at a fire hydrant on or near the project, 

all arrangements shall be made by him at his own expense, with payment made on the 
actual quantity of water metered.  The Director of Public Utilities must authorize the 
opening of any City hydrants.  All water usage will be metered.  Application for service 
shall be made to the Public Utilities office located at Sandy City Hall.  The Engineer shall 
also be notified by the Contractor of such permission as soon as granted. 

 
 D. The Contractor shall coordinate with Sandy City Public Utilities Department for use of 

hydrants and shall comply in strict accordance with its requirements for hydrant use. 
 
 E. The Contractor shall use hydrant wrenches only to open hydrants.  He shall also make 

certain that the hydrant valve is open "full", since partially opening the valve may cause 
damage to the valve.  An approved auxiliary valve shall be provided on the outlet line for 
control purposes.  Fire hydrant valves must be closed slowly and completely to avoid a 
surge on the system, which creates undue pressure on the water lines.  The Contractor 
shall carefully note the importance of following these directions. 

 
 F. If one of the Contractor's employees shall knowingly or unknowingly damage any 

hydrant, valve system, or any other water work facilities, the Contractor will be 
responsible for all resulting costs and damages.  He shall immediately notify the water 
utility so that the damage can be repaired by the water agency as quickly as possible. 

 
 G. Violation of these requirements will result in fines and will make the Contractor 

liable for damage suits because of malfunctioning of damaged fire hydrants in the 
event of fire or flood. 
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1.04 PRODUCT DELIVERY AND HANDLING 
 
 A. Where hauled water is required, the tank truck and/or trailer shall meet all safety and 

licensing regulations and shall be provided with a pump of such size and capacity as to 
provide for a discharge equivalent to that required for hydrant settling water.  Adjustable 
spray heads, front or rear, and spray bar shall provide uniform and controlled application 
of water without ponding or washing. 

 
 B. An approved pressure pipeline hose nozzle or sprinkling system may be used for 

applying water in embankment construction or to moisten material before excavation.  Do 
not apply water so that erosion is created. 

 
 C. The Contractor shall provide sufficient equipment to apply water as directed.  Insufficient 

or inadequate watering equipment shall be cause for closing down those operations 
affected by such until the Contractor makes proper remedy of the deficiency. 

 
 
PART 2   PRODUCTS 
 
2.01 WATER 
 
 A. Provide water with adequate water quality to complete the work. 
 
 B. Provide water at no cost to the City. 
 

C. Provide adequate water to meet construction needs. 
 
2.02 WATER TRUCK 
 
 A. Provide water truck with adequate distribution system for spreading the water at the rate 

required by the plans to perform the work.  Control of application must be at the driver’s 
seat. 

 
2.03 PIPELINE 
 
 A. Provide adequate length and size of pipeline including the necessary sprinkler heads to 

apply the quantity of water required by the plans or as approved by the Engineer. 
 
2.04 HOSE 
 
 A. Provide adequate length of hose with sufficient strength to deliver the amounts of water 

required by the plans or as approved by the Engineer. 
 
 
PART 3   EXECUTION 
 
3.01 APPLICATION 
 
 A. Apply water at rate and time necessary to complete the project tasks, including holidays 

and weekends as needed. 
 
 B. Control runoff of excess water so it does not leave the project boundary. 
 
 C. Engineer may require additional water as necessary to control dust issues. 
 
 

END OF SECTION 
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SECTION 01575 
 

DETOUR CONSTRUCTION AND FACILITIES 
 
 
PART 1   GENERAL 
 
1.01 WORK INCLUDED 
 

A. Detouring pedestrian and vehicular traffic includes but is not necessarily limited to: 
 
  1. Regulating pedestrian and vehicular traffic in and around the work zone. 
 
  2. Maintaining the right of access of the public to private property unless a closure 

is contemplated. 
 
  3. Notifying Emergency Response Agencies and public of intended closures of 

access to private properties. 
 
  4. Maintaining existing services. 
 
  5. Regulatory and/or work zone traffic signage is required if a project creates a 

traffic impact. 
 
1.02 RELATED WORK AND REFERENCES 
 
 A. Federal Highway Administration Manual on Uniform Traffic Control Devices (MUTCD) 
 
1.03 ACCESS RIGHTS OF PUBLIC 
 
 A. Consider the access rights of the public at all times. Cause no unnecessary 

inconvenience. 
 
 B. Provide and maintain safe and adequate pedestrian and vehicular access to fire 

hydrants, commercial and industrial establishments, churches, schools, parking lots, 
service stations, motels, fire and police stations, hospitals and establishments of similar 
nature.  Access to these facilities shall be continuous and unobstructed. 

 
C. Maintain vehicular access to residential driveways to the property line except when 

necessary construction precludes such access for reasonable periods of time.  Home 
owners will be notified when construction will require drive approaches to be closed.  If 
backfill has been completed to such extent that safe access may be provided and the 
street is opened to local traffic, immediately clear the street and driveways and provide 
and maintain access.  Provide temporary drive approaches at all times except when 
concrete is being placed or cured. 

 
 D. Non-compliance with the details of Section 1.02 will result in the issuance of a stop work 

order with no additional compensation for delays in work. 
 
 E. The Contractor shall direct all construction activities so as to minimize obstruction of 

vehicular or pedestrian traffic and to prevent damage to completed work.  In this regard, 
the Contractor shall keep the proper City Authorities and Emergency Response Agencies 
continuously informed as to the location(s) of these operations.  No City street or road 
shall be closed to vehicular traffic without the prior permission of the City and not until 
after the affected emergency response authorities have been notified. 

 
  1. In order that the effect to both the flow of traffic and damage to the new work is 
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minimized, the Contractor shall at all times provide approved barricades, lights, 
flag men and other traffic control devices approved by the City Transportation 
Engineer, specified on the drawings or specifications or as may be required by 
law.  All barricades needed overnight shall have flashing amber lights. 

 
  2. The Contractor shall submit his traffic control plan conforming to MUTCD to the 

City Transportation Engineer for approval 48 hours prior to the start of work.  All 
necessary personnel and\or devices, including any additional requirements as 
directed by the Engineer, shall be provided solely at the expense of the 
Contractor. 

 
1.04 MAINTAINING EXISTING SURFACES 
 
 A. Coordinate with the various parties involved in the delivery of mail and the collection and 

removal of trash and garbage to maintain existing schedules for these services. 
 
 B. Ensure that no interruption occurs in mail delivery, trash and garbage collection.  This 

shall include the Contractor's responsibility to pick up regularly scheduled garbage 
collection and haul to nearest point of suitable access as determined by the agency. 

 
 C. Facilitate the garbage or trash pickup in the following manner: 
 
  1. If operations interfere with garbage or trash pickup operations, notify all affected 

residents and businesses ahead of time by written notice.  Inform them in the 
notice not to put out their garbage or trash for pickup at the appointed time and 
tell them another time will be set up to collect their garbage or trash.  It will be 
collected when unrestricted vehicular access is assured for all the affected area 
residents and businesses.  Deliver a copy of the notice to the Engineer for 
approval before it is delivered to the affected citizens. 

 
  2. Contact local Sanitation Division when there will be restricted access for garbage 

or trash pickup.  Sanitation Division will inform the Contractor when an alternate 
pickup can be scheduled. 

 
1.05 NOTICE OF CLOSURE 
 
 A. At least 48 hours in advance of approved closure or partial closure or of re-opening any 

street, alley, or other public thorough-fare, notify Emergency Services Corporations, 
Police, Fire, Transportation and Engineering Departments.  Notify also the Utah Transit 
Authority, school districts, postal services and garbage collection agency. 

 
 B. Notify in writing all abutting property owners at least two (2) days prior to excavation in 

front of said abutting properties.  Deliver a copy of the Notice to the Engineer for approval 
before it is delivered to the affected citizens.   

 
 C. In open streets, no intersection, driveway, or parking entrance shall be blocked more than 

one (1) working day.  No intersection shall remain closed to vehicular traffic overnight. 
 
 
PART 2   PRODUCTS 
 
2.01 TEMPORARY TRAFFIC CONTROL DEVICES 
 
 A. In accordance with MUTCD or as approved by Sandy City Transportation Engineer. 
 
2.02 PEDESTRIAN WALKWAYS AND CONSTRUCTION FENCES 
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 A. In accordance with MUTCD or as approved by Sandy City Transportation Engineer. 
 
2.03 PAVEMENT MARKINGS 
 
 A. Pavement marking equipment and materials shall conform to the Manual on Uniform 

Traffic Control Devices.  Markings include reflectorized paint lines or reflectorized 
pavement marking tape. 

 
 
PART 3   EXECUTION 
 
3.01 GENERAL TRAFFIC REGULATIONS 
 
 A. Unless provided for otherwise in this section regulate all pedestrian and vehicular traffic 

in and adjacent to the work site in accordance with the MUTCD and approved Traffic 
Control Plan or as approved by the Sandy City Transportation Engineer. 

 
3.02 TRENCH EXCAVATIONS 
 
 A. If at any time trench excavations are over 4 feet deep and within 8 feet from a sidewalk or 

intersection, provide barricades and caution tape in such a manner that the entire 
perimeter of excavation is roped off.  The rope shall be at least 3 feet but not more than 4 
feet high with flags tied at 4 foot intervals and visible to pedestrians to warn them of 
danger.  Any excavation left open overnight will also be roped and protected with flasher-
type barricades and covered with timbers and plywood. 

 
3.03 PEDESTRIAN ZONES 
 
 A. Maintain safe and adequate all-weather pedestrian zones and public transportation stops, 

as well as all-weather pedestrian crossings of the work at intervals not exceeding one 
block length or as designated by the Engineer. 

 
3.04 DETOUR SIGNS FOR CLOSED INTERSECTIONS 
 
 A. Be responsible for providing pedestrian detour signs at all closed intersections when 

directed by Engineer. 
 
3.05 CONSTRUCTION OPERATIONS 
 
 A. Perform grading operations, roadway excavation and fill construction in a manner to 

provide a reasonably satisfactory surface for traffic.  When rough grading is completed, 
bring the roadbed surface to a smooth, even condition satisfactory for traffic. 

 
 B. Unless otherwise authorized, perform work in only one-half the roadway at one time.  

Keep clean and unobstructed one-half of roadway including sidewalks until the opposite 
side is ready for use.  If one-half of a street only is being improved, the other half shall be 
conditioned and maintained as a detour. 

 
 C. Post a flag person at each end of the construction site under the following conditions: 
 
  1. When equipment is intermittently blocking or crossing a traffic lane. 
 
  2. Where only one traffic lane is available for two directions. 
 
  3. At multiple lane signalized intersections when traffic is restricted to one through 

lane traffic in any one direction. 
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  4. When directed by Engineer. 
 
3.06 BARRICADES 
 
 A. Furnish, place and maintain all safety devices, caution and warning signs, barricades, 

etc., required for all pedestrian and traffic control in accordance with the requirements 
specified. 

 
 B. Do not remove barricades until all permanent traffic control signs and pavement markings 

are installed. 
 
3.07 PAVEMENT MARKINGS 
 
 A. Remove temporary pavement markings at the completion of the work. 
 
 
 

END OF SECTION 
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SECTION 01620 
 

STORAGE AND PROTECTION 
 
 
PART 1   GENERAL 
 
1.01 WORK INCLUDED 
 
 A. Provide secure storage and protection for products to be incorporated into the work, and 

maintenance and protection for products after installation until completion and 
acceptance of the work. 

 
1.02 RELATED WORK AND REFERENCES 
  
 A. The respective section of Specifications:  Special Requirements for Specific Products. 
 
 
PART 2   EXECUTION 
 
2.01 STORAGE 
 
 A. Store products immediately on delivery, and protect until installed in the work. 
 
  1. Store in accordance with manufacturer’s instructions, with seals and labels intact 

and legible. 
 
 B. Store products subject to damage by elements in substantial weather tight enclosures. 
 
  1. Maintain temperatures within ranges required by manufacturer's instructions. 
 
  2. Provide humidity control for sensitive products, as required by manufacturer's 

instructions. 
 
  3. Store unpacked products on shelves, in bins or in neat piles, accessible for 

inspection. 
 
 C. Exterior Storage: 
 
  1. Provide substantial platforms, blocking or skids to support fabricated products 

above ground.  Prevent soiling or staining. 
 
   a. Cover products subject to discoloration or deterioration from exposure to 

the elements with impervious sheet coverings.  Provide adequate 
ventilation to avoid condensation. 

 
  2. Store loose granular materials on solid surfaces such as paved areas, or provide 

plywood or sheet materials to prevent mixing with foreign matter. 
 
   a. Provide surface drainage to prevent flow or ponding of rainwater. 
 
   b. Prevent mixing of refuse or chemically injurious materials or liquids. 
 
 D. Arrange storage in manner to provide easy access for inspection. 
 
 E. Materials or equipment stored in public right-of-way longer than five (5) working days 

during temporary shut-down is prohibited.  Contractor will pay Sandy City for removal of 
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materials and equipment if Engineer orders removal by Sandy City crews to protect 
public safety. 

 
2.02 MAINTENANCE OF STORAGE 
 
 A. Maintain a periodic system of inspection of stored products on a scheduled basis to 

assure that: 
  1. State of storage facilities is adequate to provide required conditions. 
 
  2. Required environmental conditions are maintained on continuing basis. 
 
  3. Surfaces of products exposed to elements are not adversely affected. 
 
 B. Any weathering of products is not acceptable under requirements of Contract 

Documents. 
 
 C. Maintain all roadways, sidewalks, curbs, gutters, driveways, approaches and any other 

public access clear of materials and equipment.  Do not block hydrants, mailboxes, water 
meters or any other public utilities. 

 
2.03 PROTECTION OF TREES, LAWNS AND LANDSCAPING 
 
 A. Prohibit the following on or around planted trees, lawns and landscaped areas. 
 

1. Traffic of any kind. 
 

2. New construction of any kind including but not limited to utilities, concrete, asphalt, or 
brick within 18 (eighteen) inches or 10 (ten) inches for every 1 (one) inch of diameter of 
the tree trunk measured 4 ½ (four and one half) feet above the ground, whichever is 
greater, unless otherwise approved by the Parks Superintendent or Urban Forester.  If it 
is necessary to install underground utilities within the barrier area then they must be 
installed by boring or tunneling methods. 

 
3. Change the grade around a tree as to shut off air, light or water from the roots. 

 
4. Pile building material, equipment or other substance on or near a tree, lawn or 

landscaping. 
 

5. Pouring or spraying any injurious matter on or around a tree, lawn or landscaping. 
 

6. Post any signs, fastening any guy wire, cable or rope to a tree. 
 

7. Damage to branches of a tree outside of the designated barrier. 
 

B. Any person doing construction, excavation or demolition work in the vicinity of a tree shall  
 protect the tree from injury or damage with a substantial barrier. 

 
                    1.  The barrier shall be a minimum of 4 (four) feet high. 
 
                    2.  The barrier shall have minimum radius of the greater of the following: 
                         a.    Two foot radius. 
                         b.    A distance in feet equal to the diameter of the tree trunk in inches 
                                measured four and one-half feet above the ground. 
 
                    3.  All building materials, extra soil or other debris shall be kept outside of the barrier. 
 

      4.  If construction needs to take place within the designated radius, the barrier may be  
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relocated while active construction is taking place and then reinstalled as soon as active  
construction is complete, unless otherwise approved by the Parks Superintendent or  
Urban Forester. 

 
C. Any pruning is to be performed by or under the direct supervision of an ISA (International  

 Society of Arboriculture) Certified Arborist.  This shall include repairing of all damage  
 incidental or otherwise.  Note: Damage to or destruction of trees is considered a Class C  
 Misdemeanor. 

 
D. Violation of the following shall result in replacement of the trees, lawns and/or  

 landscaping.  If an identical tree and/or shrub in size and species cannot be reasonably  
 obtained, then the contractor shall replace the tree with one that is acceptable to the  
 Urban Forester.  The contractor shall also pay the appraisal value of the tree to the City  
 less the cost of the tree installed.  The appraised value of the tree shall be based on the  
 condition of the tree before construction was started and shall be determined in  
 accordance with the latest edition of the “Guide for Plant Appraisal” as published by the  
 International Society of Arboriculture. 

 
2.04 STORAGE ON SIDEWALK, CURB AND GUTTER 
 
 A. Maintain sidewalk, curb and gutter clean and clear of debris, dirt, or excavated materials 

at all times. 
 
 B. Do not remove, block, or otherwise render unusable sidewalks by either the storage of 

construction equipment or materials or the construction procedures used, unless a safe, 
usable, alternate walkway is provided along the same side of the street.  The walkway 
shall be at least four (4) feet wide and as sound and smooth as the normal sidewalk. 

 
 C. At City’s discretion, remove or pay all City costs for removing mud, dirt, debris, deposited 

by the Contractor within the streets of Sandy City Corporation. 
 
2.05 RESPONSIBILITY OF CONTRACTOR 
 
 It is the responsibility of Contractors executing contracts with Sandy City to provide the following 

information:  
  

1. Hazardous chemicals to which City employees are or may be exposed, 
2. Material Safety Data Sheets (MSDS) for all hazardous chemicals used, 
3. Safety rules to be followed around hazardous chemicals, 
4. Measures City employees must take to lessen the possibility of exposure, and 
5. Steps the Contractor has taken to lessen the risks. 

 
 
 

END OF SECTION 
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SECTION 01705 
 

CONTRACT CLOSEOUT PROCEDURES 
 
 
PART 1   GENERAL 
 
1.01 REQUIREMENTS INCLUDED 
 
 A. Administrative provisions for substantial completion, project acceptance for maintenance, 

final inspection and final acceptance. 
 
1.02 RELATED WORK AND REFERENCES 
 
 A. Section 01720 - Project Record Documents 
 
 B. Conditions of the Contract 
 
 C. Fiscal provisions, legal submittals and additional administrative requirements. 
 
 D. Punch list, liquidated damages, as described in various sections of the Contract 

Documents. 
 
 E. Standard Details and working drawings. 
 
1.03 SUBMITTALS 
 
 A. Submit all project record documents showing "as constructed" details. 
 
 
PART 2   EXECUTION - NEW DEVELOPMENT 
 
2.01 90% BOND RELEASE 
 
 A. When all work covered under the terms of the Agreement is complete, the developer 

shall submit written certification to the Engineer that: 
 
  1. All work is complete and ready for inspection. 
 
  2. Work has been inspected and completed for compliance with contract 

documents. 
 

3. There are no materials or workman liens’ associated with the work (see Waiver 
of Lien/Final Release form, page 8). 

 
  4. Equipment and systems have been tested in the presence of the Engineer and 

operate satisfactorily. 
 
  5. That all project material inspection testing reports have been submitted. 
 
 B. The Engineering Division will initiate a bond release form, attach a plat map, and 

distribute a copy to each of the respective inspectors or departments.  Each inspector will 
check the subdivision and\or Commercial Development for his particular area of 
responsibility. 

 
  1. Engineering Division will notify the Developer in writing, listing the incomplete or 

defective work. 
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  2. Developer shall within 30 days remedy the stated deficiencies, and send a 

second written certification to the Public Works Department that all work is 
complete. 

 
  3. Engineering Division will re-inspect the work. 
 
  4. The punch list will not be considered definitive because of long lag times 

between inspection and correction.  Addenda to this punch list may be made 
anytime between the issuance of the first punch list and final acceptance of 
corrections.  These addenda will be considered an integral part of this approval 
process.  Therefore, developers are encouraged to proceed with repairs as 
rapidly as possible. 

 
  5. When all work has been completed by the Developer and accepted by the City, a 

90% bond release will be issued and the City will accept the improvements for 
maintenance. 

 
 C. Ten percent of the original bond total will be retained by the City for at least one year 

from the date of acceptance for maintenance.  This is to guarantee against material and 
workmanship defects. 

      
 D. It is the Developer’s responsibility at the conclusion of the one (1) year warranty period to 

request a final release in writing in accordance with the items in 2.01.A. 
 
2.02 FINAL ACCEPTANCE (100% BOND RELEASE) 
 
 A. After one year the developer must request for the final 10% bond release in writing.  The 

procedure for inspection and release as outlined in 2.01.A above will be followed for this 
release. 

 
  1. The one year period may be extended if in the opinion of the Engineer there are 

conditions which warrant such action.  Notice of such extension and the reasons 
for it will be furnished to the developer.  This extension will normally not exceed 
one year.  However, there are exceptional cases such as deviation from 
specifications where either replacement or a longer period of observation is 
required.  These circumstances will be dealt with on an individual basis. 

 
 B. Copies of all correspondence will be maintained in the Engineering Division files. 
 
2.03 GENERAL DEVELOPMENT GUIDELINES 
 
 A. The following paragraphs identify only the items of major concern for new development 

within the City.  Some of the items below may 
not apply, however, Contractor or Developer is responsible for any  
item applicable to the work and for the punch list items prepared by the Engineer. 

 
  1. Grading, demolition or construction in proposed subdivision and\or commercial 

development before the development receives final approval is prohibited, unless 
a site grading plan has been approved by the Engineer, all permits have been 
drawn, and all fees have been paid.  Any such work is subject to restoration of 
natural contours, re-vegetation, removal, replacement, relocation, uncovering for 
inspection or any other remedial measures necessary to bring it into 
conformance with the plat, plan and profiles and flood control design as finally 
approved by the City Council, Engineering, Public Utilities, and Planning 
Departments as appropriate. 
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  2. All inspections must be done prior to or concurrent with construction.  This 
requires 48 HOUR NOTICE TO THE APPROPRIATE DEPARTMENT BEFORE 
CONSTRUCTION BEGINS.  Failure to make this notification will result in the 
uncovering and\or removal of all construction done without notification at the 
discretion of the Engineer. 

 
  3. All work shall be done in strict conformance with the applicable Sandy City 

Specifications. 
 
  4. Numerous inspections will be required during the course of construction to fit the 

normal construction sequence and the developer’s scheduling.  The City will 
work with the contractors as closely as possible provided that the required 
advanced notice is received. 

 
  5. Damaged work must be removed and replaced. Standards and tolerances for 

work are outlined within Sandy City Specifications. 
 

6. Obtain a drainage permit from the state for parcels over one (1) acre. 
 
 B. General: 
 
  1. Deficiencies will be marked in the field and/or on the punch list prepared by the 

Engineer. 
 
 C. Survey Control:  Complete the following items. 
 
  1. Installation of monuments and rivets. 
 
  2. Installation of witness marks for lot lines (rivets) installed at top back of curb 

(TBC). 
 
 D. Flood Control:  Complete the following items. 
 
  1. Verify line and grade of pipelines in conformance with Section 02433. 
 
  2. Verify line and grade of curb, gutter, waterway, and swales in accordance with 

the plans. 
 
  3. Verify catch basin frames and grates are depressed as specified on the Standard 

Details. 
 

4. Connections of pipelines to structures have proper radius transitions. 
 
  5. "Storm Drain" inscriptions are on the manhole covers. 
 
  6. Line and grade of curb, gutter and sidewalk are in accordance with Section 

03050.  Ponding in curb and gutter is less than 1/4 " deep and not greater than 
(6) inches in diameter. 

 
  7. Pipes are bedded and backfilled in conformance with Section 02240.  Irrigation 

ditches, piping, fences and any other appurtenances are installed as detailed by 
the contract documents or as directed by Sandy City. 

 
  8. Grates within public right-of-ways are to be bicycle safe. 
 
 E. Water Lines:  Complete the following items. 
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  1. Lines are chlorinated and flushed; main valves, laterals, yokes, boxes, hydrants 
and meters are properly set as detailed in sections 02224, 02669, and 02675 of 
the Sandy City Standard Specifications. 

 
  2. Bedding and backfill of lines are in conformance with Sandy City Standard 

Specifications section 02240 - Backfill, Compaction, and Embankment. 
 

F. Private Utilities:  Complete the following items. 
 
  1. All conduits traversing under pavement surfaces for future facilities have been 

placed and marked in the field. 
 
  2. Backfill trenches in conformance with Sandy City Specifications. 
 
 G. Sidewalks and Driveway Approaches: 
 
  1. Sidewalk is installed as detailed in the contract documents and Section 03050 

Standard Details. 
 
  2. Access ramps are placed at all street corners and in conformance with the Sandy 

City Standard Details. 
  3. Driveway approaches comply with Sandy City Standard Details. 
 
 H. Roadway Construction: 
 
  1. Compact subgrades and embankments and grade to tolerances specified. 
 
  2. Install sub-base materials as directed by Engineer upon subgrade acceptance. 
 
  3. Finish paving materials and compact as outlined in specifications. 
 
  4. Install retaining walls, sound barrier walls, fences or other appurtenance or 

structures as required by the contract documents. 
 
  5. It is expected that construction will proceed in an orderly and logical manner to 

avoid subsequent construction from damaging existing work.  Of particular 
importance is asphalt.  Road base and asphalt will be allowed only after:  sub-
grade preparations have been inspected and accepted by the Engineer, all 
utilities are in service, manholes and valve covers are to grade, and curb is 
acceptable. 

 
  6. Raise all structures to grade in compliance with Section 02438. 
 

I. Landscaping: 
  

1. Conform to Division 7 within and Chapter 07 of the Landscape Standards of  
the Sandy City Development Code. 

 
                2.       Install all landscaping and irrigation as required by the contract documents. 
 
  
PART 3   EXECUTION - Capital Projects 
 
3.01 SUBSTANTIAL COMPLETION 
 
 A. When work is substantially complete contractor shall submit written certification to the 

Engineer that: 
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  1. Work is substantially complete (see Contractor’s Certification of Substantial 

Completion form, page 7). 
 
  2. Work has been inspected and completed for compliance with contract 

documents. 
 

3. There is no material or workman liens’ associated with the work (see Waiver of 
Lien/Final Release form, page 8). 

 
  4. Equipment and systems have been tested in the presence of the Engineer and 

are in operation. 
 

5. Work is completed and ready for inspection. 
 
  6. All project material inspection and testing reports have been submitted. 
 
 B. Engineer will conduct a walk-through of the improvements with Contractor within 7 days 

after receipt of such certification such that a project punch list can be developed. 
 
  1. Contractor will be issued a written punch list, identifying the incomplete or 

defective work. 
 
  2. Contractor shall remedy the stated deficiencies within 30 calendar days, unless 

exemptions of specific items are granted by the Engineer in writing, and send a 
second written certification to the Engineer that the work is complete. 

 
  3. The punch list will not be considered definitive because of potential long lag 

times between inspection and correction.  Addenda to this punch list may be 
made anytime between the issuance of the first punch list and final acceptance of 
corrections.  These addenda will be considered an integral part of this approval 
process.  Thus, contractors are encouraged to proceed with repairs as rapidly as 
possible. 

 
  4. Liquidated damages shall be collected by the City to cover the City’s inspection 

and administrative costs for Contractor’s failure to complete all punch list items 
within the thirty (30) day time limit.  Engineer shall base costs on the estimated 
hours required to inspect and administer remaining construction work. 

 
  5. The City reserves the right to retain all amounts previously withheld or due the 

Contractor, including liquidated damages, until all punch list items are complete. 
 
  6. Upon contractor’s request, the Engineer will re-inspect the work. Once all work is 

in compliance with the contract documents, and proof has been submitted that 
the performance bond has been extended to cover the one year warranty period 
and a lien waver for materials and workmanship acceptable to Sandy City is 
provided by the Contractor (see page 8), a project acceptance for maintenance 
letter will be issued. 

 
 C. Warranty Period - Contractor will extend 100% of the original performance bond for a 

period of one year from the date the City accepts the project for maintenance and shall 
submit a copy to the Engineer.  This is to guarantee the City against material and 
workmanship defects.  The Contractor is also required to carry insurance as specified in 
the construction agreement for the duration of the warranty period. 

 
E. Contractor will submit the Project Record Documents as per section 01720 to the 

 Engineer. 
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3.02 FINAL ACCEPTANCE  
 
 A. One year from the date of acceptance of the project for maintenance the Engineer will re-

inspect the work.  The procedure for inspection and release as outlined in 3.01.A and 
3.01.B above will be followed. 

 
  1. The one year period may be extended if in the opinion of the Engineer there are 

conditions which warrant such action.  Notice of such extension and the reasons 
for it will be furnished to the contractor.  This extension will normally not exceed 
one year.  However, there are exceptional cases such as deviation from 
specifications where either replacement or a longer period of observation is 
required.  These circumstances will be dealt with on an individual basis. 

 
  2. When all work has been satisfactorily completed and accepted by Sandy City, 

the City will issue a letter of final project acceptance and all bonds and insurance 
will be allowed to expire. 

 
 B. Copies of all correspondence will be maintained by the Engineer. 
 
 

END OF SECTION 



Sandy City Corporation - Rev. 2/14                                                                                         
 

 

01705-7 

CONTRACTOR'S CERTIFICATION OF SUBSTANTIAL COMPLETION 
 
        DATE                            
        PROJECT NUMBER                           
        PROJECT TITLE                         
TO:  Sandy City Corporation  
 
                                       
 
                                       
 
ATTENTION:                              
 
PORTION OF WORK SUBSTANTIALLY COMPLETE:                                                                                                                                                                                                                                                                  
 
In accordance with Section 01705 of the these specifications, this  
 
letter certifies that I,                                                                                           
am an  
 
authorized official of                                                                                                                                         
 
working in capacity of                                                                                                                                       
 
and have been properly authorized by said firm or corporation to  
 
sign the following statements pertaining to the subject project. 
 
 I know of my personal knowledge, that there are not any material or labor liens against the above 
referenced project, and do hereby certify, that the work of the project described above has been 
performed, and materials used and installed in every particular, in accordance with, and in conformity to, 
the contract drawings and specifications, and in accordance with Sandy City Standard Specifications for 
municipal construction. 
 

With the exception of the following minor items, the contract work is now substantially complete in 
all parts and requirements, and ready for your inspection. 
                                                                                                                                                            
                                                                                                                                                            
                                                                                                                                                            
I understand that neither the determination by the Engineer that the work is complete, nor the 
acceptance thereof by the Owner, shall operate as a bar to claim against the Contract under the 
terms of the guarantee provisions of the Contract Documents. 

 
DISTRIBUTION:   1.                                                    BY                                    
     2.                                                        TITLE:                                               
     3.                                                          FIRM:                                                
     4.                                                          
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WAIVER OF LIEN 
FULL AND FINAL RELEASE 

 
 
FROM:  ("Contractor/Developer")   PROJECT: 
 
                                                                                                       
(name of person or firm            (Project Name) 
 giving release) 
 
                                                                                                           
(street address)             (Project street address) 
 
                                                                                                         
(City, State, Zip Code)     (City, State, Zip Code) 
 
TO: Sandy City 
 8775 South 700 West 
 Sandy, Utah 84070 
 
 The above named person or firm (herein called the ("Contractor/ Developer"), by the person 
signing below, hereby acknowledges payment in full for all labor, subcontract work, equipment, and 
materials supplied to the above-described Project, and hereby waives and releases all mechanics liens, 
stop notices, equitable liens, and labor and material bond rights on the Project for all materials, supplies, 
labor, and services purchased, acquired, or furnished by or for the Contractor and used on the Project up 
to and including                                                                                            .  
        (date) 
 
 The Contractor/Developer further agrees to furnish a good and sufficient waiver of lien on the 
Project from every person or entity furnishing labor or materials for the Contractor/Developer. The 
Contractor/Developer also agrees to indemnify, defend, and hold harmless Sandy City from and against 
any and all claims or liability whatsoever that may arise as a result of the Contractor/Developer's failure to 
properly, timely, and/or fully pay all laborers, suppliers, subcontractors, or other parties performing work 
on the Project on behalf of, through, or at the request of the Contractor/Developer. 
 
 In signing this document, I hereby represent and warrant that I am fully authorized by the 
Contractor/Developer named first above to represent and bind it by my signature below. 
 
 
      CONTRACTOR/DEVELOPER 
 
 
       BY:                                                     
 
                             DATE:                                                
 
 
WITNESS: 
 
                                                                  
Address: 
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SECTION 01720 
 

PROJECT RECORD DOCUMENTS 
 
 
PART 1   GENERAL 
 
1.01 WORK INCLUDED 
 
 A. This section describes the Contractor's responsibility for maintaining and marking project 

record documents. 
 
1.02 RELATED WORK AND REFERENCES 
 
 A. Section 01705 - Contract Closeout Procedures. 
 
1.03 DEFINITIONS 
 
 A. Record Documents:  Those documents maintained and annotated by the Contractor 

during construction projects for the purpose of recording the "as built" condition of Work. 
 
 
PART 2   EXECUTION 
 
2.01 MAINTENANCE OF DOCUMENTS 
 
 A. Maintain at job site, one copy of: 
 
  1. Contract Drawings   8. Inspection Certificates 
  2. Specifications    9. Manufacturer Certificates 
  3. Addenda    10. Survey Documents 
  4. Reviewed Shop Drawings  11. SWPPP 
  5. Change Orders    12. All related permits 
  6. Other Modifications to Contract 
  7. Field Test Records 
 
 B. Store project record documents in a location, apart from documents used for 

construction. 
 
 C. Provide files and racks for storage of project record documents. 
 
 D. Maintain project record documents in clean, dry, legible condition. 
 
 E. Do not use record documents for construction purposes. 
 
 F. Make documents available at all times for inspection by Engineer. 
 
2.02 MARKING DEVICES 
 
 A. Use red colored pencil for all marking. 
 
2.03 RECORDING 
 
 A. Label each document "PROJECT RECORD" in 2 inch high printed letters. 
 
 B. Keep record documents current. 
 



Sandy City Corporation - Rev. 2/14                                                                                         
 

 

01720-2 

 C. Do not permanently conceal any work until required information has been recorded. 
 
 D. Contract Drawings: Legibly mark to record actual construction:  
 
  1. Depths of various elements of foundation. 
 
  2. Horizontal and vertical location of underground utilities and appurtenances 

referenced to permanent surface improvements. 
 
  3. Location of internal utilities and appurtenances concealed in construction 

referenced to visible and accessible features of structure. 
 
  4. Field changes of dimension and detail. 
 
  5. Changes made by Change Order. 
 
  6. Details not on original Contract Drawings. 
 
 E. Specifications and Addenda:  Legibly mark up each section to record: 
 
  1. Manufacturer, trade name, catalog number, and Supplier of each product and 

item of equipment actually installed. 
 
  2. Changes made by Change Order. 
 
  3. Other matters not originally specified. 
 
 F. Shop Drawings:  Maintain as record documents; legibly annotate drawings to record 

changes made after review. 
 
2.04 SUBMITTAL OF DOCUMENTS 
 

 A. At completion of project, deliver record documents to Engineer in the following formats: 
 
  1.   Paper copy as specified above; and 
 
  2. On disk in the latest version of AutoCAD, or as approved by Engineer. 
 
 B. Accompany submittal with transmittal letter, in duplicate, containing: 
 
  1. Date 
 
  2. Project title and number 
 
  3. Contractor's name and address 
 
  4. Title and number of each record document 
 
  5. Certification that each document as submitted is complete and accurate. 
 
  6. Signature of Contractor, or his authorized representative. 
 
 

END OF SECTION 


